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2.  This Amendment revises the Solicitation as follows: 
 
SECTION C 
The following is a summary of the revisions to Section C.  Because of the number of changes, a revised Section C, in its entirety is 
attached to this Amendment and supersedes Section C provided in Amendment 0003.  NOTE:  Thoughout Section C, Tables and Figures 
have been renumbered. 
 
C.4.2, 7th paragraph, 3rd bullet is changed to read as follows:  “Revised workstream benchmark codes and performance baseline data must 
be delivered by the Government to the Contractor no later than 6 months prior to delivery of an upgrade.” 
 
C.5.2.4, 5th paragraph, add the following sentence at the beginning of the paragraph:  “The Government requires uniterrupted access to its 
legacy data (see Figure IIIa).”  Figure IIIa, “Life-cycle of the legacy data” added immediately after Figure III. 
 
C.5.2.5, 3rd paragraph, the following sentence has been deleted:  “Table IIa shows the daily volumes that NOAA expects to be written and 
read over the life of the contract.” 
 
C.2.5.7, Table III renamed “Life-cycle of the data for a given Workstream”.  Workstreams 1, 2, and 3 in Table III have been revised to 
read as follows:  “100% as a persistent archive.” 
 
C.5.2.7, Figure 1, Data Retention for WS4-WS9, has been revised. 
 
C.5.3.1, In 1st paragraph, the following sentence is added at the end of the paragraph:  “All software licenses provided under this contract 
shall cite the Government as the licensee.” 
 
C.5.4, Networking Requirements, is revised in its entirety. 
 
C.5.5, 6th paragraph, the following is added to the final sentence:  “as a separate Government system, as specified in Section H.16.” 

C.5.5, 8th paragraph, 1st sentence is changed to read as follows:  “While the Government may provide some measure of physical or network 
perimeter protection for the system, the Contractor shall be responsible for implementation of IT Security for the delivered solution in 
accordance with DOC and NOAA policies.”  
 
C.5.6.1, Revised to reflect deletion of LARGO and FAIRMONT and the addition of GREENBELT. 
 
C.5.6.1, 2nd paragraph, new bullet added as follows: 

• If the Offeror chooses to use the computer-conditioned space at the Greenbelt site, hereafter referred to as GRBLT site, it 
shall include a per annum cost of $130,000 in its price proposal for use of the space, beginning in October 2006.  This cost 
shall be in addition to the electric utility costs as prescribe in Section C.11.3.2 and Section H.19. 

 
C.5.6.3,  In 1st paragraph of subsection “Princeton, NJ”, 5th line from end of paragraph, remove “any portion of” in the sentence beginning 
with “It may construct.” 
 
C.6.1.2, 1st paragraph, second sentence is changed to read as follows:  “These components include not only those typically associated with 
a high performance computing system but also any LAN/WAN components provided as part of the HPCS.” 
 
C.7.2, has been revised to clarify training requirements. 
 
C.10.4, Networking, has been revised in its entirety. 
 
C.11, numerous changes are made throught Section C.11 reflecting the deletions of Largo and Fairmont and the addition of Greenbelt. 

C.11.1.1, 2nd paragraph is revised to read as follows:   

“Figures 11, 11a, 12, 12a, 13, 13a, 14 and 15 referenced below will be provided to Offerors upon request and are not subject to these GSA 
regulations.  Figures 14 contains sensitive but unclassified information and is subject to the GSA regulations; this figure will be provided 
to Offerors from whom the Government has received acceptable non-disclosure forms for the facilities shown in the figures (i.e., PRTN).” 

C.11.1.1, Under BLDR-1, the following sentence is added:  “Figure 11a shows 80 sq. ft. of space available in October 2005 in support of a 
possible HSMS.” 

C.11.1.3, Under BLDR-1, the following sentence is added:  “Figure 11a shows 80 sq. ft. of space available in October 2005 in support of a 
possible HSMS.” 
 
C.11.1.3, Under BLDR-2 change “Figure 12 indicates” to read “Figure 12a indicates.” 
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C.11.1.3, Under BLDR-2 after “1424 sq. ft. of raised floor space is available for equipment” add “and includes space identified for UPS 
and CRAC units.” 
 
C.11.1.4, BLDR-1 is changed to read as follows:  “A total of 3600 sq. ft. of raised floor is in BLDR-1.  80 sq. ft. of this space will be 
available in October 2005.  A total of 2250 sq. ft. of this space will be available in October 2006. 
 
C.11.1.4, Under BLDR-2 after “a total of 1424 sq. ft. of raised floor will be in BLDR-2, all of which will be available once construction of 
the rooms is completed in October 2005.” add “See Figure 12a for locations of installed UPS and CRAC unit equipment.” 
 
C.11.1.6, In subsection “PRTN”, in 9th line of paragraph, add “space to be used for” between “The” and “offices that”.  Then in 10th line of 
the paragraph, change “are now” to “is” after “on this hard pan space”. 
 
C.11.2.1, Delete “and 7 ft high doorframes.”  Add nder BLDR-1 “Doorframes along this path are 83 inches at their low point.”  Add under 
BLDR-2 “Doorframes along this path are 96 inches at their low points.” 
 
C.11.3.1, In 1st paragraph of subsection “PRTN”, replace text in paragraph from the 11th line on with the following: 
“measured at 1070 kW, which reflects peak demand over the past several years.  The peak demand for the campus for the period of April 
5-11, 2005, is 440 kW (506 kVA with the indicated power factor of 0.87).  Although the reading of 1070 kW implies that 1430 kW is 
available (less with the indicated power factor of 0.90 from the lab meter) for the Princeton Complex from the current 2500 kVA 
substation, the Government is discussing options with Princeton University for increasing its share to 1600 kW or more, given that power 
demand from the rest of the campus seems to be decreasing.   PSE&G has indicated that it will upgrade the capacity of this substation, if 
required; however, the underground 13200 volt feeder line connecting the substation to the main PSE&G grid (located on nearby U.S. 
Route 1) may involve an additional cost to the customer.” 
 
C.11.3.4, Under BLDR-2 change “16-minute” to “15-minute.” 
 
C.11.4.1, Replace the 4th paragraph under subsection “PRTN” with the following: 
“The current configuration permits operation of only one chiller in the Primary Chilled Water Plant at a time plus Chiller #4 in the 
Secondary Chilled Water Plant.  The power capacity of the Main Building substation has been determined to permit operation of any two 
of the three chillers at one time.  In a recent test, Princeton University concluded that it can run Chiller #4 with either Chiller #1 or Chiller 
#3, but that it cannot run Chiller #1 and #3 simultaneously due to water flow constraints or flow control problems caused by the current 
chilled water piping design.  Chiller #1 has been found to be very sensitive to small changes in flow.  These restrictions could be 
eliminated by a redesign of the chilled water plumbing and/or controls; until this situation is resolved, operation appears to be limited to 
Chillers #3 or #1 along with #4 for heating loads requiring more than one chiller.  The problem with this is that, in the event that Chiller #4 
is unavailable, operation will be limited to only one chiller.” 
 
C.11.4.2, In the paragraph after the bulleted list in subsection “PRTN”, in the 2nd line, replace “western” with “northeast” before “corner.” 
 
C.11.5, Networking Facilities, has been deleted in its entirety, and now appears as “Reserved” in Section C. 
 
C.11.6.1, Split BLDR-1 from BLDR-2 and show the following for BLDR-2: 
“BLDR-2 
Computer room has Clean Agent fire suppression with high sensitivity fire detection system. Room has wet-pipe overhead sprinklers with 
2008F trip point. CO2 bottles are located in the room with FE-36 bottles surrounding the room. Alarms are tied to the building alarm 
system.” 
 
C.11.7.1, In the 2nd line of the 2nd paragraph of subsection “PRTN”, replace the beginning of the sentence, “During these years, a review of 
operator logs showed” with “A review of operator logs for these years showed”. 
 
C.11.7.1, In the table in subsection “PRTN”, replace the entry, “25 Feb 04”, in the left column of the 4th row with “25 Feb 03”. 
 
C.11.11, Table revised to reflect deletion of Fairmont and Largo and addition of Greenbelt; BLDR-1 and BLDR-2 depicted separately 
under available raised floor space, available power, and available cooling.  In portions of the Table, BLDR-2 is identified separately from 
BLDR-1 and quantities have been revised. 
 
C.11.11, Under Available Raised Floor Space, increase the PRTN entry for 10/2006 from “5,500” to “6,500.”  Also increase the TOTAL 
for 10/2006 by 1,000.  
 
C.11.11, Under Available Power, change 10/05 and 10/06 entries for PRTN to 70 and 650 respectively. 
 
C.11.11, Under Available Cooling, change 10/04, 10/05, and 10/06 entries for PRTN to 170, 108, and 307 respectively. 
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C.11.11, Under BLDR assumptions added for addition of 80 sq.ft of available raised floor space, power, and cooling in October 2005 for 
possible HSMS. 
 
C.11.11, Replace the assumptions under “Available Power” for PRTN with the following: 
(1.) The projected available power for HPC equipment assumes 1620 kW of power will be available for the Princeton Complex from the 
2500-kVA substation.  If a new campus transformer were installed, the projected power available would be higher.   
(2.) Power estimates assume steady state ratings, not book value ratings for systems.   
(3.) Oct. 2005 estimate assumes the projected power usage of the current Raytheon system will be 580 kW, which is the maximum (80%) 
capacity of the two current UPSs.   
(4.) Oct. 2006 estimate assumes the full 650 kW is available to the R&D HPC equipment, with other Computer Building power loads 
assumed to remain the same (e.g., the load of the 7 air handlers was measured at 59 kW) in order for the Princeton Complex to operate 
within the peak demand of 1620 kW. 
 
C.11.11, Replace the assumptions under “Available Cooling” for PRTN with the following: 
(1.) Assume the building load for the Princeton Complex for the hottest day of the year is 273 tons, based on observation that Chiller #1 
alone (400 tons) reached maximum capacity (with the addition of a 10-ton margin of error) on this day when cooling the Princeton 
Complex and the HPC system that was operating in October 2004. 
(2.) Compute cooling load for the system by multiplying system power usage (converted to refrigeration tons) by a factor of 1.2 to reflect 
other room heat sources and cooling inefficiencies and assuming a power factor of one for the HPC system. 
(3.) Assume maximum chiller capacity uses Chillers #3 (350 tons) and #4 (225 tons) operating together as the minimum N+1 chiller 
configuration. 
 
C11.11, Remove the table and all assumptions titled “Available Wide-Area Network Capacity” on Pages 86 and 87 of Amendment 0003.   
 
NOTE:  Figure numbers in C.11.11 have been changed.  As an example, what previously had been Figure 1 is now Figure 11; what 
was previously Figure 2 is now Figure 12, etc. 
 
C.11.11, Add after Figure 11 the following: 
  “[Figure 11a withheld from Public Website – Available upon Request] 
Figure 11a Computer Room Layout for BLDR-1 showing 80 sq. ft. of raised floor area available for an HSMS in October 2005. 
 
C.11.11, Add after Figure 12 the following: 
  “[Figure 12a withheld from Public Website – Available upon Request] 
Figure 12a  Schematic of Revised of Revised Computer Room Layout for BLDR-2 facility that seeks to address concerns expressed by 
Contractors in their questions as well as design requirements.  See Section C.11.1.1.” 
 
C.11.11, The caption for Figure 13 is changed to read as follows:   

Figure 13  Computer Room Layout for PRTN as originally planned.   Small squares in the figure indicate 2’x2’ floor tiles.  Vent tiles are 
indicated by stippled squares.  (The construction of the 5 offices on the left hard pan and the two offices to the left of the Operators Room 
have been cancelled.  See Figures 13a and 14 for the actual configuration of office spaces.)  

C.11.11, Figure 13a is added as follows: 
[Figure 13a withheld from Public Website – Available upon request.] 

 
Figure 13a  Schematic of PRTN Computer Room and adjacent rooms as of October 2005.  Equipment in the Computer Room that is not 
colored is Raytheon equipment that will be removed at the end of the current HPCS contract.  The equipment surrounded by red dashed 
lines, the Verizon telco rack (red) next to the left hard pan and the servers/UPS boxes (light green) and LAN network rack (red) in the 
lower right, are Government equipment that are not specifically part of this contract.  The colored GFE equipment are as follows:  air 
handlers (light blue), PDUs (dark blue), 225-KVA UPS (brown), archival storage (yellow), networking equipment (red), SAN (TP9100) 
disks (purple), SGI Origin 3800 systems (orange), and SGI Altix 8-processor test system (dark green).  The positions of systems in this 
figure represent the Government’s best estimate at this time, but may change slightly before October 2005. 
 
C.11.11, Delete Figure 15, Schematic of LARGO and Figure 16, Schematic of FAIRMONT.  Substitute Figure 15 as follows: 
 

[Figure 15 withheld from Public Website – Available upon request.] 
 

Figure 15  Schematic showing configuration of planned computer room at GSFC Building 28 as shaded region within the current office 
layout of the first floor of the building.  The location of support columns within the shaded area are indicated by squares. 
 
C.12, In Boulder, CO, the HSMS is changed to Restricted GFE and is available for use in October 2005.  Also, LTO-1 Tape Cartidges 
have been added to the list of available Restricted GFE. 
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C.12, In “Princeton,  NJ” in “Unrestricted GFE”, in table titled “Hierarchical Storage Mgmt System” (Page 92 of Amendment 0003), in the 
row marked as “9940, Library, Fibre” in the 3rd column change “24” in the 4th column to “30” 
 
C.12, In “Princeton, NJ” in “Unrestricted GFE”, in table titled “Hierarchical Storage Mgmt System” (Page 92 of Amendment 0003), in the 
row marked as “9840” in the 2nd column and “Media Cartridges” in the 3rd column, change “3,000” in the 4th column to “6,000” 
 
C.12, In “Princeton, NJ” in “Unrestricted GFE”, in table titled “Hierarchical Storage Mgmt System” (Page 92 of Amendment 0003), in the 
row marked as “9940” in the 2nd column and “Media Cartridges” in the 3rd column, change “12,000” in the 4th column to “13,000”. 
 
C.12, Enter the following new GFE title and entries at the very end of the “Princeton, NJ” section within the subsection, “Unrestricted 
GFE”: 
 

  Maintenance/Test System  
Manufacturer Part Description Qty 

SGI LS-3700 Altix 3700 Server: base system infrastructure 1 

SGI TP9300-BASE-2C Fibre Channel controller enclosure, dual 2 Gb FC controllers, 512MB 
cache, 6 SFPs, 14 drive bays, no drives 1 

SGI TP9500-73GB-E 2 Gbit, 73 GB, 15K rpm LP Disk Drive with Dual FC/AL Ports 14 

SGI DK-TP-001 TP9300 destination kit 2 

SGI TP9300-RMKIT-
UNIV 

Rackmount kit for OEM racks, mounts to rails 20.5” to 28.5” deep for 
TP9300 controller enclosure 1 

SGI X-F22-OPT-3M 3 meter 50 micron optical cable w/LC connectors.  For use with 2 
Gbit switches, HBAs and devices. 2 

SGI LS-3700-4-4 Altix 3700 system: 4:1.5 GHz/6.0 MB, includes 1 IX-brick with 73GB 
system disk, no memory. 1 

SGI LS37-CBRICK-4-4 Altix 3300/3700 C-brick with 4x1.5 GHz/6.0 MB processors with 
NUMAlink cables, no memory 1 

SGI LS-MEM-8G-166 8 GB standard system memory (8 DDR x 1 GB 166HHz) for Altix 
3700 (min. 1 per C –or- M brick required). 2 

SGI 73GB-IX BRICK System disk for use in SGI 3000 series IX-bricks (73 GB/10K SCSI 
disk) maximum two disks per IX-brick. 1 

SGI SC5-PROPACK-
2.4 

SGI ProPack v2.4 for Linux (includes base OS-SGI Advanced Linux 
Environment 2.1.1) 1 

SGI DK-N3P-003 SGI 3000 three-phase power distribution unit for North America.  One 
per SGI 3000 rack. 1 

SGI PCI-FC-1PORT-B Single port 2 Gbit FC host bus adapter 2 

SGI PCIX-GIGENET-
OR 1-port optical Gigabit Ethernet card for Altix 1 

SGI SR5-XVM-IPF-M Right To Use XVM Standalone Volume Manager on a single Altix 
3000 Linux host with up to 16 CPU. 1 

SGI M4-SVCWRNT-1.0 Global Services warranty card, system registration and Services 
Reference Guide for systems. 1 

SGI M05-CD CD-ROM Update Media 1 
 
 

 
SECTION I 
 
I.8, is added to the Solicitation and incorporates by reference several construction clauses.  The attached pages I-6 and I-7 should be added 
to Section I. 
 
SECTION J 
 
J.1, BENCHMARK INSTRUCTIONS, has been revised in its entirety.  Section J.1 from Amendment 0003 should be removed and 
replaced with the revised Section J.1 which is attached. 
 
SECTION L 
 
The following is a summary of the revisions to Section L.  Because of the number of changes, a revised Section L, in its entirety is attached 
to this Amendment and supersedes Section L provided in Amendment 0003. 
 
L.6.1.1, TAB 3.4.4, 4 Hierarchical Storage Management System (HSM), is revised to add the following sentence:  “Describe how the 
proposed solution will meet the requirement for providing uninterrupted access to the Government’s legacy data.” 
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L.6.1.1, TAB 5, Networking Requirements, has been revised. 
 
L.6.1.1, TAB 6, IT Security, has been revised to read as follows:  “Describe the IT security hardware, software, and procedures that will be 
incorporated into the design of the proposed system that meet the requirements of section C.5.5 for the base contract period.  Provide 
diagrams, specifications, and license information for all hardware and software that is proposed.” 
 
L.6.1.1, TAB 9, Project Plan Management has been revised. 
 
L.6.1.1, TAB 10.4, Engineering Support has been changed to read as follows:  “Describe how the Offeror will provide the engineering 
support as described in sections C.9.5.1, C.9.5.2, and C.9.5.3 utilizing an ID/IQ mechanism.” 
 
L.8, 4th paragraph, item 1) is changed to read as follows:  “A detailed site-preparation plan that prescribes facility modifications, with 
schedule, that are required for initial equipment installation and any subsequent equipment transitions during the base contract.  
Contractors that propose to use GSFC, BLDR-1 and/or BLDR-2 must provide a detailed description of site modifications, including cost 
estimate, so that credits can be provided to the Government for work to be completed by GSA or NASA contractors.” 
 
L.9, is revised to delete mention of Largo and Fairmont and add NASA/Goddard Space Flight Center. 
 
L.23, last paragraph is changed to read as follows:  “Alternate proposals may be submitted within 10 calendar days from the proposal 
closing date and time specified in L.5, SUBMISSION OF OFFERS.  Alternate proposals received during this 10 day period will only be 
accepted if the primary proposal was received by the closing date and time specified.  Offerors are to state its intention of submitting 
alternate proposals with submission of its initial proposal.  In addition, Offerors are to include with its initial proposal submission, a 
synopsis of its alternate proposal(s).” 
 
 
3.  This Amendment also responds to vendor’s questions received since issuance of the Solicitation.  These responses are included as an 
attachment to this Amendment.  NOTE: The questions and answers are also posted to the NOAA R&D HPCS web site at: 
http://rdhpcs.noaa.gov
 
If there are any disparities between the questions and answers on the web site and this Amendment, this Amendment shall prevail.  
Answers to previous questions not provided with this Amendment, and any additional questions received will be responded to in a 
subsequent Amendment.

http://rdhpcs.noaa.gov/
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